

BID ITEM NO.	ITEM DESCRIPTION	EST. QTY.	UNIT	UNIT COST	EXTENDED TOTAL AMOUNT
1	Mobilization (5%)	1	LS	\$	\$
2	Field Engineering and Survey Work	1	LS	\$	\$
3	Traffic Control and Construction Area Signs	1	LS	\$	\$
4	Construction in Progress Sign	1	EA	\$	\$
5	Temporary Water Pollution Control	1	LS	\$	\$
6	Utility Location	1	LS	\$	\$
7	Remove Asphalt Concrete Pavement	4,934	SF	\$	\$
8	Remove PCC Concrete	1,259	SF	\$	\$
9	Remove Curb	108	LF	\$	\$
10	Remove Curb & Gutter	248	LF	\$	\$
11	Remove Drainage Inlet (and Pipe)	2	EA	\$	\$
12	Adjust Utility/Valve Box to Grade	4	EA	\$	\$
13	Adjust Manhole to Grade	2	EA	\$	\$
14	Relocate Chain Link Fence	23	LF	\$	\$
15	Class 2 Aggregate Base	130	CY	\$	\$
16	HMA (Type A)	158	TONS	\$	\$
17	2" AC Grind	866	SY	\$	\$
18	Removed Slurry Seal				
19	Construct Sidewalk and Walkway/Driveway Conform	1,913	SF	\$	\$
20	Construct Type A1-6 Curb and Gutter	183	LF	\$	\$
21	Construct Type A1-6 Curb	49	LF	\$	\$
22	Construct Curb Ramp	8	EA	\$	\$
23	15" Reinforced Concrete Pipe	40	LF	\$	\$
24	Construct Storm Drain Inlet	4	EA	\$	\$
25	Remove Striping and Pavement Markings	1	LS	\$	\$
26	Install 6" Thermoplastic Stripe	1,295	LF	\$	\$
27	Install 8" Thermoplastic Stripe	200	LF	\$	\$
28	Install High Visibility Crosswalk	1,360	SF	\$	\$
29	Install Thermoplastic Pavement Markings	155	SF	\$	\$

BID ITEM NO.	ITEM DESCRIPTION	EST. QTY.	UNIT	UNIT COST	EXTENDED TOTAL AMOUNT
30	Install Green Thermoplastic Pavement Markings	80	SF	\$	\$
31	Traffic Signal Modifications	1	LS	\$	\$

* Final Pay Quantity

TOTAL BASE BID: Items 1 through 31 inclusive: \$ _____

Note: The amount entered as the "Total Base Bid" should be identical to the Base Bid amount entered in Section 1 of the Bid Proposal form.

BIDDER NAME:

END OF BID SCHEDULE

